

PORT HOUSTON
THE INTERNATIONAL PORT OF TEXAS™

**RFQ-692 Professional Engineering Services for the Plan & Design of the Construction of
East End at Bayport Container Terminal**
Jessica Shambra, PE | Project Manager | Project & Construction Management (PCM)



RFQ-692



1. Introductions
2. Procurement
3. Selection Criteria
4. Scope of Services
5. Site Layout/Drawings
6. Questions

Note: Please sign attendance sheet. No site visit is scheduled.



Port Commission



Janiece M. Longoria
Chairman



John D. Kennedy



Dean E. Corgrey



Clyde Fitzgerald



Theidon R. Branch, III



Stephen H. DonCarlos



Roy D. Mease



RFQ-692

PHA Personnel:

Steve Cassidy – Director of BPT Operations

Bryan Seitz – Manager of Analysis & Planning at BPT

Roger Hoh – Director of Project & Construction Management

Don Smith – Manager of Engineering Design & Planning

Jessica Shambra – Project Manager

Ross Talbot – Construction Projects Delivery Manager

Yvette Camel-Smith – Director of Procurement

Pedro Gonzales – Small Business Development



RFQ-692



PORT HOUSTON
THE INTERNATIONAL PORT OF TEXAS

Procurement:

- Request for Qualifications (RFQ) due **Wednesday, May 16, 2018**
no later than 11:00 A.M.
- Eight (8) hard copies packaged in one sealed envelope
- Facsimile copies are not acceptable
- All responses to the RFQ will be dated and the time received recorded upon receipt. PHA will not be responsible for late or incomplete responses due to mistakes or delays of the Respondent or carrier used by the Respondent or weather delays. A postmark is not sufficient. **LATE SUBMITTALS WILL NOT BE EVALUATED.**



RFQ-692 Selection Criteria



- Most Highly Qualified Provider
- Using Criteria and Relative Weight

CRITERIA	RELATIVE WEIGHT
A. RESPONDENT'S REPUTATION AND QUALITY OF SERVICES	20%
B. PERSONNEL QUALIFICATIONS AND EXPERIENCE	40%
C. PERFORMANCE PLAN AND OTHER BENEFITS	35%
D. OVERALL COMPLIANCE WITH PHA POLICIES	5%
	100%



RFQ-692 Scope of Services



- Prepare an update to the Bayport Container Terminal Master Plan
 - 1998 Master Plan
 - Updates in 2002, 2006, 2016
 - Fill & Drainage Master Plans
- Updated Master Plan will focus on the east end of the property and include drainage and power distribution considerations for future terminal infrastructure
- Selected team shall have the capabilities to continue detailed container terminal yard design





RFQ-692 Existing Site Layout






PORT HOUSTON
THE INTERNATIONAL PORT OF TEXAS

RFQ-692 Drawings

2016 Master Plan Update






PORT HOUSTON
THE INTERNATIONAL PORT OF TEXAS

RFQ-692 Drawings

2016 Master Plan Update





PORT HOUSTON
THE INTERNATIONAL PORT OF TEXAS

THANK YOU

Jessica Shambra, PE

Project Manager

Port Houston

Questions?

713.670.2527

jshambra@poha.com

www.PortHouston.com

111 East Loop North

Houston, TX 77029

