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Budget:    $1,000,000
Estimate:  $1,500,000 1 2 3 4 5
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Comments

Project Relative Weight (%) 35% 25% 20% 15% 5% 100%
Thyssen-Laughlin, Inc.
1409 Brittmoore Road
Houston, TX 77043

$1,306,735.49 SB Goal: 35%                                
35% SB Sub

35 24 20 15 5 99 1. Contractor responded with the Lowest price.                         
2. Great experience on relevant past projects
3.  Contractor would provide an excellent benefit to PHA
4.  Prime is not a SB.  35% SB sub-contractor proposed 
participation.
5.  Contractor complied with all requirements.

AlphaMar Group
5814 Heffernan
Houston, TX 77087

$1,424,289.00 SB Goal: 35%                                
0% SB Sub

23 21 19 8 4 75 1. Contractor responded with the Second lowest price.
2. Good experience on relevant past projects
3. Contractor would provide a great benefit to PHA
4.  Prime is a SB.    0% SB sub-contractor proposed 
participation.
5.  Contractor complied with most requirements.

FUSED Industries LLC
410 S. Trade Center Pkwy. Suite A6
The Woodlands, TX 77385

$2,135,300.00 SB Goal: 35%                                
.82% SB Sub

0 24 18 1 5 48 1. Contractor responded with the Highest price.                          
2.  Great experience on relevant past projects
3.  Contractor would provide a good benefit to PHA
4.  Prime is not a SB.  1% SB sub-contractor proposed 
participation.
5. Contractor complied with all requirements. 

SELECTION CRITERIA

Port of Houston Authority Evaluation Form for CSP

Project: CSP - 214 Revised Woodhouse Terminal Water and Sewer Line Replacement
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